
S/N    Activities Code Quantity Unit
Unit Rate 

(PKR)
Total Cost (PKR) Spec No.

1

1.1
Excavation in foundation of building, bridges etc. complete : in 

hard soil or soft murum
03-25-c 4,572.75 Cft 8.45 38,651.81 3.2.2 , 3.2.4

1.2

P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 

curing using crush aggergates sample approved by engineer 

incharge before comencement of work

06-05-i 381.06 Cft 170.02 64,787.87
6.1.3, 6.2, 

6.3,6.6,6.11,6.1

1.3
R.C.C (1:2:4) as in Foundation including cost of any lab tests if 

any requested by engineer incharge.

06-07-b-

03
968.00 Cft 260.62 252,279.19 6.1.3,6.2,6.3,6.19

1.4

1st class pacca brick work in foundation and plinth in Cement, 

sand mortar 1:4 sample approved from engineer incharge. Rate 

shall be included lab test if any requested by engineer

07-04-a-

03
2,911.88 Cft 261.13 760,372.97 5.2.2,7.2,7.3.1

1.5

RCC in roof slab, beam, column & other structural members, insitu 

or precast. Type C (1:2:4). Rate shall be included lab test if any 

requested by engineer

06-07-a-

03
3,305.21 Cft 260.62 861,399.55 6.1.3,6.2,6.3,6.19

1.6

Supply & fabricate M.S. reinforcement for cement concrete (Hot 

rolled deformed bars Grade 60).

Note: Contractor shall include rate of any lab test requetsed by 

engineer incharge. Cost can be claimed after furnishing complete 

barbending schedule approved by engineer incharge

06-08-b 22.80 Tonne 146,569.80 3,341,904.86 6.19

1.7

Pacca brick work in ground floor and mumty Cement, sand mortar 

1:4 sample approved from engineer incharge. Contractor shall 

also include cost of lab test if any requested by engineer

07-05-a-

03
3,693.94 Cft 279.95 1,034,100.44 5.2.2,7.2,7.3.1

1.8
Filling, watering and ramming earth under floor with surplus earth 

from foundation, etc.
03-18-a 2,001.00 Cft 2.20 4,400.44 3.10,3.2.5

1.9 Supplying and filling sand under floor 07-30- 2,661.33 Cft 36.43 96,961.30 3.10

1.10

P.C.C (1:3:6) as in foundation i/c placing compacting finishing & 

curing using crush aggergates sample approved by engineer 

incharge before comencement of work: In sub flooring

06-05-h 660.33 Cft 187.65 123,910.26
6.1.3, 6.2, 

6.3,6.6,6.11,6.1

1.11
Providing and Fixing of Porcelain Floor Tile 16" x 16" of approved 

quality
10-55-h 1,837.69 Sft 185.14 340,230.93 10.22

1.12

Providing and laying 1/2" thick marble in dado /skirting with 

matching colour mortar in joints set over 1/2" thick rough cast 1:4 

cement sand plaster.

10-44. 214.88 Sft 119.96 25,776.02 10.7

1.13
Providing and Fixing of Bath Room Tiles 12"x18" of approved 

quality
10-55-j 1,426.40 Sft 201.88 287,958.49 10.8

1.14
Providing and Laying marble fine dressed stone 3-5 feet and 11"-

12" wide 1" thick for stairs steps
10-26-e 238.50 Sft 133.09 31,741.15 10.7

1.15 Cement plaster 1:4 upto 20' height 1/2" thick: Internal 11-09-b 6,992.18 Sft 26.65 186,338.10 11.1.3

1.16 Cement plaster 1:4 upto 20' height 1/2" thick: External 11-09-b 21,704.00 Sft 26.65 578,400.75 11.1.3

1.17
Cement plaster 3/8" thick under soffit of RCC roof slabs only upto 

20' height CS 1:3 (where falsecieling is not to be provided)
11-10-b 1,253.21 Sft 26.02 32,605.26 11.1.3

1.18

Providing and applying wall putty of 2mm  thickness over 

plastered surface to prepare the surface even and smooth 

complete.

11-20-b 7,223.39 Sft 5.92 42,762.44 13.12

1.19 Distempering New surface : Three coats (For internal surfaces)
11-21-a-

03
7,223.39 Sft 9.15 66,058.58 11.8

1.20
Preparing surface & painting with snowcem / weathershield

paint : 3 coats (For external surfaces)

13-25-a, 

1325-b
22,404.00 Sft 39.28 880,033.60 13.1.5,13.14

1.21

Supply and Fixing MS Sheet 16 guage(10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold fast, 

Hinges and Paintingp etc

12-70-a 474.00 Rft 346.35 164,169.90 25.5

1.22

Providing and Fixing of Tempered Glass with

Aluminium of Thickness 2mm, SS Spider (Grade

202), M.S Plates with Powder Coating, Floor

Hinge (GCC), Patch Fitting, Handle, Local,

Silicone. 6mm Clear Low E Glass Tempered +

12mm Air Gap + 5mm Clear Glass Ghani

Tempered. (U-Value: 1.8 SC: 0.62 LT: 65%) For Doors, Windows 

and Ventilators

12-53-b 605.00 Sft 2078.62 1,257,565.10 12.12

1.23

P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 

curing using crush aggergates sample approved by engineer 

incharge before comencement of work: in Plinth protection

06-05-i 115.00 Cft 170.02 19,552.19
6.1.3, 6.2, 

6.3,6.6,6.11,6.1

Construction of PMU Office

Bill of Quantities (MRS-2020)

Project Name: Project Management Unit Office at Pakistan Digital City Haripur

Department: Khyber Pakhtunkhwa Information Technology Board (KPITB)



1.24
Provide & lay topping of concrete 1:2:4, including surface finishing 

& dividing in panels : 2" thick in Plinth protection
10-15-d 500.00 Sft 71.89 35,946.60 10.4,10.10

1.25
Single layer of tiles 12"x6"x2" laid over 4" earth and 1" mud plaster 

on top of RC roof slab including CS grout complete
09-06. 2,726.25 Sft 137.18 373,995.97 9.15.3

1.26

P.C.C(1:2:4) including placing, compacting, finishing & curing 

using crush aggergates sample approved by engineer incharge 

before comencement of work (External Work)

06-05-f 40.00 Sft 220.39 8,815.68
6.13,6.2,6.3,6.6,6.1

1,6.10

1.27
Providing and Fixing stair railing of 2.5" i/d GI pipe, welded with 

5/8"x5/8" MS bars 2'-9" high, fixed in each step
25-37 24.00 Rft 520.88 12,501.12 25.3,25.4

1.28

P/F of plaster of paris tile of size 2' x 2' x 1'' false ceiling with 

finishing of joints along with Aluminum L and T sections and 

Hanging wires

.12-45 1620.94 Sft 171.64 278,217.55 9.21

1.29

Providing and fixing wooden box type wardrobe 24" (600 mm) 

deep including 3/4" (19mm) thick boxing and shelves hanger rods, 

hardboard 3/16" (5mm) thick back drawers, brass fitting, locking 

arrangement, handles, internal bolts, shoe rods including painting. 

(PVC Board 3/4" (19mm) High Gloss laminated thick Shutters and 

shelves and back with 3/4" thick plain laminated board)

12-28-b 96.00 Sft 954.95 91,675.20
12.1.2, 12.1.3, 

12.25

1.30 Kitchen Floor Cabinet as per approved Design/Specification 12-78-a 34.00 Sft 857.97 29,170.98 12.25

1.31 Kitchen Wall Cabinet as per approved Design/Specification 12-78-b 25.50 Sft 782.40 19,951.20 12.25

1.32

Providing and Laying 1" Thick Badal Marble Slab Exceeding 

12"x12" size Kitchen Top in White Cement including all labour for 

Grinding and Polishing.

10-38-b 34.00 Sft 434.89 14,786.26 10.7

1.33
Providing, making and fixing of steel grill of MS pipe (2"x1") 

ornamental design i/c cost of paiting complete.
25-53 60.00 Sft 597.55 35,853.00

1.34
Providing and fixing AC rain water down pipe 4" dia, with shoe, 

tee, bend & clamp etc.
.09-36 106 Rft 412.57 43,732.42 9.12

1.35
Fabrication, Supplying & Installation of Building Cladding Dubond 

4mm Alucobond Sheet Aluminium Composite Panels
NSI 336.00 Sft 896.25 301,140.00

1.36

Fabrication, Supplying & Installation of 3D illuminated Acrylic 

Channel Latters (KP IT Board) with 3MM Laser Cut Acrylic Front, 

2.5 Inches Laser Cut Acrylic Letter Trim, 8MM Forex 

(nonconductor) Female Letters, Korean LED Modules, 12v18A 

LED Power Supplies

NSI 50.00 Sft 2987.50 149,375.00

11,887,122.18 PKR

2

2.1
Supply and Erection porch-light fitting round/square type

with gallery, holder & 40 W bulb
15-62 10.00 No. 767.50 7,675.00 15.6.1

2.2

Supply and Erection cubical type factory fabricated wall mounting 

steel Main Distribution Board : Recessed with imported auto circuit 

breakers, voltage indicator and copper bus bars complete,as 

directed by engineer

15-75-b 1.00 No. 2,796.94 2,796.94

2.3

Supply and fixing of 1.5 HP Monoblock water pump 1.25"x1" 

single phase upto 130 ft head (Type DE-S2) i/c all accessories: 

Complete as per instructions of engineer in charge.

14-79-d 1.00 Job 20,377.04 20,377.04
14.4,14.6,14.8,15.1

6.3

2.4
Wiring of light/fan/call bell point in 3/0.029 PVC insulated bare 

cable in PVC pipe recessed
15-45 80.00 Each 843.67 67,493.60 15.3.1

2.5
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029 PVC insulated bare 

cable in PVC pipe recessed
15-51 20.00 Each 528.67 10,573.40 15.3.1

2.6

Supply and Erection PVC pipe for wiring purpose complete 

Recessed including chase etc : i/d range of 3/4"  i/d as per 

requirement and allocated by Engineer while contractor shall be 

paid according to the workdone in running feet.

15-02-b-

02
539.00 Rft 68.84 37,104.76 15.2.4

2.7

Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc :1" i/d as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet.

15-02-b-

03
301.12 Rft 69.03 20,786.24 15.2.4

2.8

Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc :1.25" i/d as per 

requirement and allocated by Engineer while contractor shall be 

paid according to the workdone in running feet.

15-02-b-

04
299.00 Rft 90.41 27,032.59 15.2.4

2.9

Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc :1.5" i/d as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet.

15-02-b-

05
300.00 Rft 105.58 31,674.00 15.2.4

Sub total

Internal Electrification Works

Note: Items Brands Must be Approved from Engineer Incharge Prior to Installation



2.10

Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc :2" i/d as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet.

15-02-b-

06
300.00 Rft 108.90 32,670.00 15.2.4

2.11

Supply and Erection single core PVC insulated copper conductor

250/440 V grade cable : 3/0.029"  as per requirement and 

allocated by Engineer while contractor shall be paid according to 

the workdone in running feet

15-05-a 1,000.00 Rft 14.26 14,260.00 15.3.1

2.12

Supply and Erection single core PVC insulated copper conductor

250/440 V grade cable : 3/0.036" as per requirement and allocated 

by Engineer while contractor shall be paid according to the 

workdone in running feet.

15-05-b 500.00 Rft 22.11 11,055.00 15.3.1

2.13

Supply and Erection single core PVC insulated copper

conductor 250/440 V grade cable : 7/0.029" as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet

15-05-c 1,000.00 Rft 24.09 24,090.00 15.3.1

2.14

Supply and Erection single core PVC insulated copper conductor 

250/440 V grade cable : 7/0.036"  as per requirement and 

allocated by Engineer while contractor shall be paid according to 

the workdone in running feet

15-05-d 300.00 Rft 29.19 8,757.00

2.15

Supply and Erection twin core PVC insulated & sheathed copper 

conductor 250/440 V grade cable : 7/0.044"  as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet

15-08-e 300.00 Rft 91.90 27,570.00 15.301

2.16

Supply and Erection twin core PVC insulated & sheathed copper 

conductor 250/440 V grade cable : 7/0.064"  as per requirement 

and allocated by Engineer while contractor shall be paid according 

to the workdone in running feet

15-08-f 400.00 Rft 207.75 83,100.00 15.301

2.17
Supply and Erection of AC ENERGY EFFICIENT LED LIGHT 

BULBS (7-10 W)

26-01-c-

05
20.00 Each 690.11 13,802.20

2.18
Supply and Erection of AC ENERGY EFFICIENT LED LIGHT 

BULBS (16-20 W) complete in all respect

26-01-c-

06
66.00 Each 869.36 57,377.76 15.6.1

2.19
Supply and Erection transpower auto circuit breaker 3-phase, 

400V fungus moisture proofing : 60 Amp.
15-70-b 8.00 Each 4,053.50 32,428.00 15.7.12

2.20
Supply and Erection fluorescent tube light fitting including

4' rod, choke, starter, flexible wire etc : Double
15-61-b 6.00 Each 1,342.00 8,052.00 15.6.1

2.21

Supply, installation, testing & commissioning of Exhaust Fan 10'' 

dia with plastic body, fan blades and louvers, complete in all 

respects

15-77-d 4.00 Each 3,102.10 12,408.40 15.5.3

2.22

Supply, installation, testing & commissioning of Exhaust Fan 18'' 

dia with plastic body, fan blades and louvers, complete in all 

respects

15-77-e 2.00 Each 4,763.27 9,526.54 15.5.3

2.23

Supply, installation, testing & commissioning of Exhaust Fan 10"-

18'' dia with assembly complete in all respects to be fixed in false 

cieling

NSI 40.00 Each 6,227.23 249,089.20

2.24
Supply and Erection best quality AC ceiling fan complete with GI 

rod, canopy, blades & regulator : 48" sweep
15-68-b 3.00 Each 4,246.75 12,740.25 15.5.1

2.25 Supply and Erection 2/3 pin 10/15 Amp. wall socket :Recessed 15-19-b 20.00 No. 146.69 2,933.80 15.4.1

2.26

Supply, installation, connecting, testing and commissioning of Wall 

mounted Bulkhead light fixtures with LED retrofit lamp 540 

Lumens output, complete in all respects

15-36-k-

03
4.00 No. 4,313.67 17,254.68

2.27

Providing & fixing of Plate type Earthing commpressed with 

execaveted hole 6"up 63 feet, GI pipe 2"(50mm)with Tees , 

Sockets , Endcap of 60 (RFT) Copper Plate of 1/2"x 2"x 48", 2x 

70mmsq S/Core copper bare conductor 125 (Rft) Earth 

Connection Point of 1200 x 50 x 50mm (L x W x T) Inspection Pit 

of 300 x 300 x 450 mm (L x W x D) completed with all respect

15-105-h 1.00 Job 122,516.90 122,516.90

965,145.30 PKR

3

3.1

Providing and Fixing GI pipe & including specials complete: 1/2" 

dia (light) as per requirement and allocated by Engineer while 

contractor shall be paid according to the workdone in running feet.

14-55-f 300.00 Rft 102.78 30,834.00 14.4,14.6, 14.6.2

3.2

Providing and Fixing GI pipe & including specials complete: 3/4" 

dia (light) as per requirement and allocated by Engineer while 

contractor shall be paid according to the workdone in running feet.

14-55-e 200.00 Rft 135.92 27,184.00 14.4,14.6, 14.6.2

Sub total

Plumbing & Sanitary Works 

Note: Items Brands Must be Approved from Engineer Incharge Prior to Installation



3.3

Providing and Fixing GI pipe & including specials complete: 1" dia 

(light) as per requirement and allocated by Engineer while 

contractor shall be paid according to the workdone in running feet.

14-55-d 150.00 Rft 172.15 25,822.50 14.4,14.6, 14.6.2

3.4

Providing, laying cutting, jointing, testing PPRC pipeline in 

walls/trenches with pipes for cold/hot water supply systems 

including specials complete in all respect as per specifications: 

except excavation 1-1/2" i/d as per requirement and allocated by 

Engineer while contractor shall be paid according to the workdone 

in running feet.

14-35-d 600.00 Rft 131.67 79,002.00
14.4, 14.6,

14.6.3.1, 14.8.3.3

3.5
Providing and fitting glazed earthenware water closet (WC), 

squatter type  combined with foot rest. complete in all respects
14-03-a 3.00 Each 2,154.59 6,463.77 14.4,14.6,14.7.1

3.6

Providing and Fixing glazed earthen ware low down flushing 

cistern including bracket set, connection, etc. complete in all 

respects

14-10-a 3.00 Each 3,179.28 9,537.84 14.4,14.6,14.7.3

3.7

Providing and Fixing glazed earthen ware WC European type of 

approved size excluding cost of seat & cover, complete in all 

respects: White

14-01-a 1.00 Each 9,292.46 9,292.46
14.4, 14.5,14.6,

14.7.1, 14.8

3.8 Providing and Fixing double seat & cover only: Plastic 14-02-b 1.00 Each 906.17 906.17 14.4,14.6,14.7.2

3.9
Providing and Fixing 'P' trap of approved quality including GI 

grating & PCC chamber 4" glazed
14-32-b 4.00 Each 428.35 1,713.40

14.4, 14.6, 14.7.19, 

14.8

3.10

Providing and Fixing 4" gully trap of approved quality including 

cement concrete cost of PVCu grating 6" x6" (150 x 150 mm) and 

masonry chamber 12"x12" (300 x 300 mm).

14-33 6.00 Each 1,797.24 10,783.44
14.4, 14.6,

14.7.20, 14.8

3.11

Providing and Fixing glazed earthen ware wash hand basin (WHB) 

complete size 63x45 cm (25"x18"), including bracket set, waste 

coupling,

complete in all respects: with pedestal -(Best Quality)

14-05-b-

02
6.00 Each 9,944.72 59,668.32 14.4,14.6, 14.7.4

3.12
Providing and Fixing stainless steel bowel 18"x15", including set of 

brackets, waste pipe etc
14-89-c 1.00 Each 4,779.37 4,779.37 14.7, 14.8

3.13
Providing and fixing 30" x 24" (750mm x 600mm) looking mirror of 

Imported glass complete
14-17-c 6.00 Each 3,843.89 23,063.34

14.4,14.6, 14.7.9, 

14.8

3.14

Providing & Fixing of shower set complete with concealed T-Stop 

cock for cold and hot water supply with mixer, swivel shower rose, 

long bib cock etc Complete in all respect.

14-102 2.00 Each 21,804.00 43,608.00
14.4, 14.6, 14.7.14, 

14.8

3.15
Providing & fixing chromium plated double bib-cock with Muslim 

Shower of approved quality Complete is all respects.
14-86 4.00 Each 2,366.72 9,466.88 14.7.18, 14.8.4

3.16
Providing and fixing CP double bib cock, heavy duty of approved 

quality:1/2"
14-21-c 8.00 No 915.50 7,324.00

14.4,14.6, 14.7.18, 

14.8

3.17
Providing and fixing CP bib-cock heavy duty of approved quality: 

1/2"
14-24-b 10.00 Each 1,221.42 12,214.20

14.4,14.6, 14.7.18, 

14.8

3.18
Providing and fixing CP pillar-cock, heavy duty of approved 

quality: 1/2"
14-21-b 10.00 Each 1,221.42 12,214.20

14.4,14.6, 14.7.18, 

14.8

3.19 Providing and Fixing CP stop-cock, heavy type : 1/2" 14-22-a 10.00 No. 898.77 8,987.70
14.4,14.6, 14.7.18, 

14.8

3.20 Providing and Fixing CP towel rail 14-16-a 5.00 No. 1,008.35 5,041.75 14.4,14.6,14.7.8

3.21 Providing and Fixing CP toilet paper holder 14-15 4.00 No. 789.67 3,158.68 14.4,14.6,14.7.7

3.22 Providing and fixing CP soap dish complete 14-13 7.00 No. 815.72 5,710.04 14.4,14.6,14.7.6

3.23
Providing and Fixing CI floor trap of approved quality including CI 

grating & concrete chamber all round : 4"x2"
14-31-a 9.00 Each 767.64 6,908.76 14.4,14.6,14.7.19

3.24 Providing and Fixing Brass peet / gate valve 1" dia 24-49-a 4.00 Each 1,025.52 4,102.08
24.3.5.5.2, 

24.3.5.5.4

3.25 Providing and Fixing Brass peet / gate valve 1.5" dia 24-49-c 4.00 Each 2,069.43 8,277.72
24.3.5.5.2, 

24.3.5.5.4

3.26

Supplying and Fixing UPVC soil waste and vent pipe class B : 6" 

dia as per requirement and allocated by Engineer while contractor 

shall be paid according to the workdone in running feet.

14-144-a 200.00 Rft 982.63 196,526.00
14.4, 14.6, 

14.6.3.1, 14.8.3.3

3.27

Supplying and Fixing UPVC soil waste and vent pipe class B : 4" 

dia as per requirement and allocated by Engineer while contractor 

shall be paid according to the workdone in running feet.

14-144-b 200.00 Rft 537.54 107,508.00
14.4, 14.6, 

14.6.3.1, 14.8.3.3

3.28

Supplying and Fixing UPVC soil waste and vent pipe class B : 3" 

dia as per requirement and allocated by Engineer while contractor 

shall be paid according to the workdone in running feet.

14-144-c 200.00 Rft 390.56 78,112.00
14.4, 14.6, 

14.6.3.1, 14.8.3.3



3.29

uPVC Soil, Waste and vent pipes conforming to ISO:3633 type "B" 

or BS-4514/5255 class "A" , including imported rubber ring/solvent 

cement fittings, jointing, cutting, and breaking concrete/masonry 

and then making it good, applying painting, cleaning and testing 

etc. complete in all respects.(for sanitary drainage) : 2" dia as per 

requirement and allocated by Engineer while contractor shall be 

paid according to the workdone in running feet.

14-144-d 200.00 Rft 243.30 48,660.00
14.4, 14.6, 

14.6.3.1, 14.8.3.3

3.30
Providing and Fixing brass ball float valve of approved quality: 3/4" 

dia
14-48-b 1.00 Each 468.87 468.87

14.4, 14.6, 14.7.21, 

14.8

3.31 Providing and Fixing of hydraulic Door Closer heavy (Best Quality) 14-128 10.00 Each 2,711.56 27,115.60 14.4, 14.6

874,455.09 PKR

4

4.1
Excavation in foundation of building, bridges etc complete : in hard 

soil or soft murum
03-25-c 256.25 Cft 8.45 2,165.99 3.2.2, 3.2.4

4.2

P.C.C (1:4:8) as in foundation i/c placing compacting finishing & 

curing using crush aggergates sample approved by engineer 

incharge before comencement of work

06-05-i 12.81 Cft 170.02 2,178.37

6.1.3, 6.2, 6.3, 6.6, 

6.11,

6.10

4.3

P.C.C(1:2:4) including placing, compacting, finishing & curing 

using crush aggergates sample approved by engineer incharge 

before comencement of work.

06-05-f 25.63 Sft 220.39 5,647.54
6.13,6.2,6.3,6.6,6.1

1,6.10

4.4

Pacca brick work in ground floor Cement, sand mortar 1:4 sample 

approved from engineer incharge. Contractor shall also include 

cost of lab test if any requested by engineer

07-05-a-

03
89.16 Cft 279.95 24,958.87 5.2.2, 7.2, 7.3.1

4.5
RCC in roof slab, beam, column & other structural members, insitu 

or precast. (1:2:4)

06-07-a-

03
20.48 Cft 260.62 5,336.17

6.1.3, 6.2,

6.3 , 6.19

4.6

Supply & fabricate M.S. reinforcement for cement concrete (Hot 

rolled deformed bars Grade 60).

Note: Contractor shall include rate of any lab test requetsed by 

engineer incharge. Cost can be claimed after furnishing complete 

barbending schedule approved by engineer incharge.

06-08-b 0.11 Tonne 146,569.80 16,679.88 6.19

4.7 Cement plaster 1:3 upto 20' height 1/2" thick 11-08-b 140.25 Sft 27.55 3,863.97 11.1.3

60,830.80 PKR

5

5.1
Plain Cement Concrete including placing, compacting, finishing & 

curing (Ratio 1:2:4)
06-05-f 19.50 Cft 220.39 4,297.64

6.1.3, 6.2, 6.3, 6.6,

6.11, 6.10

5.2

Providing and fixing PVC water stopper 8" wide 3/8" thick in 

verticle (Wall/Column) or horizontal (Floor/Slab) expansion joint 

inclusing cutting and jointing complete in all respects.

24-40 26.50 Rft 166.19 4,404.04 24.3.6.15

5.3
RCC in roof slab, beam, column & other structural members, insitu 

or precast. (1:2:4)

06-07-a-

03
149.77 Cft 260.62 39,034.05

6.1.3, 6.2,

6.3 , 6.19

5.4

Supply & fabricate M.S. reinforcement for cement concrete (Hot 

rolled deformed bars Grade 60).

Note: Contractor shall include rate of any lab test requetsed by 

engineer incharge. Cost can be claimed after furnishing complete 

barbending schedule approved by engineer incharge"

06-08-b 0.83 Tonne 146,569.80 122,013.11 6.19

5.5
Provide/lay machine sprayed plaster 1/2" thick using cement & 

zero guage chips : Ratio 1:1.5 (Internal)
11-06-b 137.00 Sft 97.49 13,356.51 11.1.13

5.6 Cement plaster 1:3 upto 30' height: 1/2" thick (external)
11-08-b

11-26
129.50 Sft 31.15 4,034.20 11.1.3

5.7
Supplying and Fixing 18 SWG MS Sheet Door with angle iron 

frame (1.5"x1.5"x1/8"), bolt, hinges, paint etc complete
25-45-a 1.56 Sft 649.00 1,014.06 16.7.6

5.8
Supplying and Fixing flat iron (2"x3/8") ladder for OHR, holes @ 

15" c/c, steps of MS bars 5/8" i/d & paint compl
24-34 15.00 Rft 772.57 11,588.55

199,742.16 PKR

13,987,295.5 PKRGross Amount

Sub total

Construction of Septic Tank

Sub Total

Construction of Water Tank (1000 Gallons)

Sub Total


